


 
 

Amendment No. 0005 
Invitation for Bids 

W912BU-04-R-0027 
 

 
14. DESCRIPTION OF AMENDMENT (continued) 
 

Page 2 of 2  
 

 
a.    SF 1442 AND BIDDING SCHEDULE: Section 00010, Page 3 – Please delete page 
00010-3 in its entirety and substitute the revised page of the same number, 
annotated Amendment No. 0005, attached hereto. 
 
b.    SECTION 00800 – SPECIAL CONTRACT REQUIREMENTS:  
 
     (1) SECTION 00800 – SPECIAL CLAUSES – Please delete section 00800 (7 pages) in 
its entirety and substitute revised section 00800 (9 pages), annotated Amendment 
No. 0005, attached hereto. 
 
c.    TECHNICAL SPECIFICATIONS:   

(1) Project Table of Contents: Please make a pen and ink change to delete 
Section 05500 – MISCELLANEOUS METAL from the table of contents. 

(2) Please delete section 05500 in its entirety. 
 
 
d.  Please indicate receipt of this amendment on Standard Form 1442(SOLICITATION, 
OFFER, AND AWARD) as Amendment No. 0005. Failure to acknowledge all amendments may 
be cause for rejection of the proposal. 
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SECTION 00010

BID SCHEDULE

(To be attached to Standard Form 1442)

Item                    Estimated                   Unit      Estimated
No.   Description        Quantity        Unit        Price     Amount

BASE BID: 

1.  Salvaged Granite          860        L.F.       $        $

2.  Salvaged Belgian Block   1626        S.F.       $        $

3.  New Granite               209        L.F.       $        $

4.  New Belgian Block        2894        S.F.       $        $
   
5.  Boulders                  175        Ton        $        $

6.  Railroad Requirements       1        Job        L.S.     $

7.  All other work              1        Job        L.S.     $

                                 TOTAL ESTIMATED BASE BID:   $

OPTION 1:

8.  Deleted             

                                

OPTION 2:

9.  Exterior Plants             1        Job        L.S.     $

10.  Landscape Establishment    1        Job        L.S.     $

                                TOTAL ESTIMATED OPTION 2:    $ 

                                 
                      TOTAL ESTIMATED BASE BID AND OPTIONS:  $ 

NOTE: Bidders must bid on all items.

       -- End of Section --
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SECTION 00800

SPECIAL CLAUSES

INDEX

PARA      TITLE

SC-1      COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK

SC-2      LIQUIDATED DAMAGES - CONSTRUCTION

SC-3      CONTINUING CONTRACTS

SC-4      CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS

SC-5      PHYSICAL DATA

SC-6      LAYOUT OF WORK

SC-7      LIMITATION ON SUBCONTRACTING - (Deleted)

SC-8      ENVIRONMENTAL LITIGATION

SC-9      QUANTITY SURVEYS

SC-10     EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE

SC-11     CERTIFICATES OF COMPLIANCE

SC-12     PERFORMANCE EVALUATION OF CONTRACTOR

SC-13     SPECIAL 8(a) CONTRACT CONDITIONS - (Deleted)

SC-14     TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

SC-15     INSURANCE REQUIREMENTS

SC-16     PARTNERING
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SPECIAL CLAUSES

SC-1   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract 
within 10 calendar days after the Contractor receives the notice to 
proceed, (b) prosecute the work diligently, and (c) complete the entire 
base bid construction work ready for use not later than 300 calendar days 
after the date the Contractor receives the notice to proceed. The 
Contracting Officer has the right to award Option 1 up to 90 days after the 
Contractor receives the notice to proceed for the base contract. The 
contract will not be extended if Option 1 is awarded. The Contracting 
Officer has the right to award Option 2 up to 30 days after the Contractor 
receives the notice to proceed for the base contract. The contract will not 
be extended if Option 2 is awarded. The contract also includes 730 calendar 
days of landscape establishment and maintenance after the date of landscape 
acceptance. See Section 02935 LANDSCAPE ESTABLISHMENT for requirements. The 
time stated for completion shall include final cleanup of the premises. 
(FAR 52.211-10)

SC-2   LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified 
in the contract, the Contractor shall pay liquidated damages to the 
Government in the amount of $1,400.00 for each calendar day of delay until 
the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed. 
These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause.  (FAR 52.211-12)

SC-3   CONTINUING CONTRACTS (ALTERNATE) (MAR 1995) - EFARS

a. Funds are not available at the inception of this contract to cover the 
entire contract price. The sum of $10,000 has been reserved for this 
contract and is available for payment to the contractor during the current 
fiscal year. It is expected that Congress will make appropriations for 
future fiscal years from which additional funds, together with funds 
provided by one or more non-federal project sponsors will be reserved for 
this contract. The liability of the United States for payments beyond the 
funds reserved for this contract is contingent on the reservation of 
additional funds.

b. Failure to make payments in excess of the amount currently reserved, or 
that may be reserved form time to time, shall not be considered a breach of 
this contract, and shall not entitle the contractor to a price adjustment 
under the terms of this contract except as specifically provided in 
paragraphs (e) and (h) below.

c. The Government may at any time reserve additional funds for payments 
under the contract if there are funds available for such purpose. The 
contracting officer will promptly notify the contractor of any additional 
funds reserved for the contract by issuing an administrative modification 
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to the contract.

d. If earnings will be such that funds reserved for the contract will be 
exhausted before the end of any fiscal year, the contractor shall give 
written notice to the contracting officer of the estimated date of 
exhaustion and the amount of additional funds which will be needed to meet 
payments due or to become due under this contract during that fiscal year. 
This notice shall be given not less than 45 nor more than 60 days prior to 
the estimated date of exhaustion.

e. No payments will be made after exhaustion of funds except to the extent 
that additional funds are reserved for the contract. If and when sufficient 
additional funds are reserved, the contractor shall be entitled to simple 
interest on any payment that the contracting officer determines was 
actually earned under the terms of this contract and would have been made 
except for exhaustion of funds. Interest shall be computed from the time 
such payment would otherwise have been made until actually or 
constructively made, and shall be at the rate established by the Secretary 
of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on 
the first day of the delay in such payment.

f. Any suspension, delay, or interruption of work arising from exhaustion 
or anticipated exhaustion of funds  shall not constitute a breach of this 
contract and shall not entitle the contractor to any price adjustment under 
a "Suspension of Work" or similar clause or in any other manner under this 
contract.

g. An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds.

h. If, upon the expiration of sixty (60) days after the beginning of the 
fiscal year following an exhaustion of funds, the Government has failed to 
reserve sufficient additional funds to cover payments other vise due, the 
contractor, by written notice delivered to the contracting officer at any 
time before such additional funds are reserved, may elect to treat his 
right to proceed with the work as having been terminated. Such a 
termination shall be at no cost to the Government, except that, to the 
extent that additional funds to make payment therefore are allocated to 
this contract, it may be treated as a termination for the convenience of 
the Government.

i. If at any time it becomes apparent that the funds reserved for any 
fiscal year are in excess of the funds required to meet all payments due or 
to become due the contractor because of work performed and to be performed 
under this contract during the fiscal year, the Government reserves the 
right, after notice to the contractor, to reduce said reservation by the 
amount of such excess.

j. The term "Reservation" means monies that have been set aside and made 
available for payments under this contract. (EFAR 52.232-5002)
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SC-4   CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS

a. Upon obtaining the plans and specifications, the Contractor shall:

(1) Immediately check the specifications and all drawings;
(2) Compare the specifications and all drawings and verify the figures 
before laying out the work;
(3) Promptly notify the Contracting Officer of any discrepancies; and
(4) Be responsible for any errors which might have been avoided by 
complying with this paragraph (b).

b. Large scale drawings shall, in general, govern small scale drawings. 
Figures marked on drawings shall, in general, be followed in preference to 
scale measurements.

c. Omissions from the drawings or specifications or the misdescription of 
details of work which are manifestly necessary to carry out the intent of 
the drawings and specifications, or which are customarily performed, shall 
not relieve the contractor from performing such omitted or misdescribed 
details of the work, but shall be performed as if fully and correctly set 
forth and described in the drawings and specifications.

d. The work shall conform to the specifications and the contract drawings 
identified on the following, all of which are available in in electronic 
bid set format on the Philadelphia District website at https://napws01phl/. 
Drawings are titled: "Schuylkill River Park Trail, Phase III, Philadelphia, 
PA. " and have the drawing numbers, subtitles, and dates as indicated on 
Contract Drawing Plate Number T1, Title Sheet. The reference drawings 
listed on Drawing Plate T1 are also available for use by the Contractor.

SC-5   PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's 
information. The Government shall not be responsible for any interpretation 
of or conclusion drawn from the data or information by the Contractor. (FAR 
52.236-4)

a. The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by topographic surveys.

b. Weather Conditions. The climate of the area is referred to as 
"continental" by climatologists, characterized by cold winters and 
moderately hot summers. Complete weather records and reports may be 
obtained from the local U.S. Weather Bureau Office nearest to the work 
site. The Contractor shall satisfy himself as to the hazards likely to 
arise from weather conditions during the construction period.

c. Transportation Facilities. The work site is accessible from the Routes 
76 and 676 via local roads. The Contractor shall be responsible for all 
investigations of load carrying capacities of bridges and roadways.

f. Magnitude of the Contract Work. The estimated value of the contract work 
is between $1,000,000 and $5,000,000.

A site inspection will be held on July 28, 2004 starting at 9:00 AM from 
the District Office.
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SC-6   LAYOUT OF WORK (APR 1965 OCE)

The Contractor shall lay out its work from Government-established survey 
controls, and shall be responsible for all measurements in connection 
therewith. The Contractor shall furnish, at its own expense, such stakes, 
templates, platforms, equipment,range markers and labor as may be required 
in laying out any part of the work from the triangulation stations and 
bench marks established by the Government. The Contractor shall be 
responsible for executing the work to such lines and grades as may be 
established or indicated by the Contracting Officer.  It shall be the 
responsibility of the Contractor to maintain and preserve all stakes and 
other marks established by the Contracting Officer until authorized to 
remove them. If such marks are destroyed by the Contractor or through its 
negligence prior to their authorized removal, they may be replaced by the 
Contracting Officer at his discretion. The expense of replacement will be 
deducted from any amounts due or to become due to the Contractor. (CENAP)

SC-7   LIMITATION ON SUBCONTRACTING (DEC 1996) - Deleted

SC-8  ENVIRONMENTAL LITIGATION (1974 NOV OCE)

a. If the performance of all or any part of the work is suspended, delayed, 
or interrupted due to an order of a court of competent jurisdiction as a 
result of environmental litigation, as defined below, the Contracting 
Officer, at the request of the Contractor, shall determine whether the 
order is due in any part to the acts or omissions of the Contractor or a 
Subcontractor at any tier not required by the terms of the contract. If it 
is determined that the order is not due in any part to acts or omissions of 
the Contractor or a Subcontractor at any tier other than as required by the 
terms of this contract, such suspension, delay, or interruption shall be 
considered as if ordered by the Contracting Officer in the administration 
of this contract under the terms of the SUSPENSION OF WORK clause of this 
contract. The period of such suspension, delay, or interruption shall be 
considered unreasonable, and an adjustment shall be made for any increase 
in the cost of performance of this contract (excluding profit) as provided 
in that clause, subject to all the provisions thereof.

b. The term "environmental litigation", as used herein, means a lawsuit 
alleging that the work will have an adverse effect on the environment or 
that the Government has not duly considered, either substantively or 
procedurally, the effect of the work on the environment. (CENAP)

SC-9  QUANTITY SURVEYS (APR 1984)

a. Quantity surveys shall be conducted, and the data derived from these 
surveys shall be used in computing the quantities of work performed and the 
actual construction completed and in place.

b. The Contractor shall conduct the original and final surveys and make the 
computations based on them. The Contractor shall conduct the surveys for 
any periods for which progress payments are requested and shall make the 
computations based on these surveys. All surveys conducted by the 
Contractor shall be conducted under the direction of a representative of 
the Contracting Officer, unless the Contracting Officer waives this 
requirement in a specific instance. All surveys shall be conducted in 
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accordance with Section 01720 SURVEY REQUIREMENTS of these specifications.

c. Promptly upon completing a survey, the Contractor shall furnish the 
required submittals (per Section 01720 SURVEY REQUIREMENTS), the originals 
of all field notes, and, all other records relating to the survey or to the 
layout of the work to the Contracting Officer. The Contracting Officer 
shall use them as necessary to determine the amount of progress payments.  
The Contractor shall retain copies of all such material furnished to the 
Contracting Officer. (FAR 52.236-16)

SC-10  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)

a. This clause does not apply to terminations. See 52.249-5000, Basis for 
Settlement of Proposals, and FAR Part 49.

b.  Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by the Contractor or 
sub-contractor at any tier shall be based on actual cost data for each 
piece of equipment or groups of similar serial or series for which the 
Government can determine both ownership and operating costs from the 
Contractor's accounting records. When both ownership and operating costs 
cannot be determined for any piece of equipment from the Contractor's 
accounting records, costs for the equipment shall be based upon the 
applicable provisions of EP 1110-1-8, "Construction Equipment Ownership and 
Operating Expense Schedule," Region I. Working conditions shall be 
considered to be average for determining equipment rates using the schedule 
unless specified otherwise by the Contracting Officer. For equipment not 
included in the schedule, rates for comparable pieces of equipment may be 
used or a rate may be developed using the formula provided in the schedule. 
For forward pricing, the schedule in effect at the time of negotiations 
shall apply. For retrospective pricing, the schedule in effect as of the 
time work was performed shall apply.

c. Equipment rental costs are allowable, subject to the provisions of FAR 
31.205(d)(ii) and FAR 31.205-36. Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, except 
that actual rates will be used for equipment leased from an organization 
under common control that has an established practice of leasing the same 
or similar equipment to unaffiliated lessees.

d. When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting 
officer shall request the contractor to submit either certified cost or 
pricing data, or partial/limited data, as appropriate. This data shall be 
submitted on Standard Form 1411, "Contract Pricing Proposal Cover Sheet."  
(EFARS 52.231-5000)

Note #1: The small purchase threshold is $100,000.

Note #2: By submitting cost or pricing data, the Contractor grants to the 
Contracting Officer or an authorizing representative the right to examine 
those books, records, documents and other supporting data that will permit 
evaluation of the proposed equipment costs. This right shall extend for two 
years after expiration of contract performance. After price agreement the 
Contractor shall certify that the equipment costs or pricing data submitted 
are accurate, complete and current.

SC-11  CERTIFICATES OF COMPLIANCE
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Any certificates required for demonstrating proof of compliance of 
materials with specifications requirements shall be executed in triplicate 
copies. Each certificate shall be signed by an official authorized to 
certify on behalf of the manufacturing company and shall contain the name 
and address of the Contractor, the project name and location, and the 
quantity and date or dates of shipment or delivery to which the 
certificates apply. Copies of laboratory test reports submitted with 
certificates shall contain the name and address of the testing laboratory 
and the date or dates of the tests to which the report applies. 
Certification shall not be construed as relieving the Contractor from 
furnishing satisfactory material, if, after tests are performed on selected 
samples, the material is found not to meet the specific requirements. 
(CENAP)

SC-12  PERFORMANCE EVALUATION OF CONTRACTOR

a. As a minimum, the Contractor's performance will be evaluated upon final 
acceptance of the work. However, interim evaluation may be prepared at any 
time during contract performance when determined to be in the best interest 
of the Government.

b. The format for the evaluation will be DD 2626, and the Contractor will 
be rated either outstanding, above average, satisfactory, marginal, or 
unsatisfactory in the areas of Contractor Quality Control, Timely 
Performance, Effectiveness of Management, Compliance with Labor Standards, 
and Compliance with Safety Standards. The Contractor will be advised of any 
unsatisfactory rating, either in an individual element or in the overall 
rating, prior to completing the evaluation, and all Contractor comments 
will be made a part of the official record. Performance Evaluation Reports 
will be available to all DOD Contracting offices for their future use in 
determining Contractor responsibility, in compliance with DFARS 
236.201(c)(1). (CENAP)

SC-13  SPECIAL 8(a) CONTRACT CONDITIONS (NOV 1989) - (Deleted)

SC-14  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (OCT 1989)

a. This clause specifies the procedure for determination of time extensions 
for unusually severe weather in accordance with the Contract Clause 
entitled: "Default (Fixed-Price Construction)". In order for the 
Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied:

(1) The weather experienced at the project site during the contract 
period must be found to be unusually severe, that is, more severe than 
the adverse weather anticipated for the project location during any 
given month.

(2) The unusually severe weather must actually cause a delay to the 
completion of the project. The delay must be beyond the control and 
without the fault or negligence of the Contractor.

b. The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the project location and will constitute the base line for monthly 
weather time evaluations. The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent 
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activities. For the purpose of this contract, unusually severe weather is 
defined as daily precipitation equal to or exceeding 0.5 inches and/or 
maximum daily temperature not exceeding 32 degrees F.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

        JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC
         7     4     2     2     2     2     2     2     1     1     2     3

c. Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor shall record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normal 
scheduled work. Actual adverse weather days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled work day. 
The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of 
each month, and be recorded as full days. If the number of actual adverse 
weather delay days exceeds the number of days anticipated in paragraph b. 
above, the Contracting Officer will convert any qualifying delays to 
calendar days, giving full consideration for equivalent fair weather work 
days, and issue a modification in accordance with the contract clause 
entitled: "Default (Fixed Price Construction)". (ER 415-1-15)

SC-15  INSURANCE REQUIREMENTS

Evidence of the following insurance shall be provided to the Contracting 
Officer prior to commencement of work and shall be maintained throughout 
the period of performance:

a. General Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $500,000 per occurrence.

b. Automobile Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $200,000 per person and $500,000 per accident. Property 
Damage Liability - $20,000 per accident.

c. Workmen's Compensation and Employer's Liability Insurance: Compliance 
with applicable workmen's compensation and occupational  disease statutes 
is required. Employer's liability coverage in the  minimum amount of 
$100,000 is also required."

d. Railroad Liability Insurance: As specified in Section 01500 TEMPORARY 
CONSTRUCTION.

SC-16   PARTNERING

In order to most effectively accomplish this contract, the Government 
proposes to form a cohesive partnership with the contractor. Key players 
within this partnership may also include subcontractors, users, operators, 
tenants or other parties deemed appropriate by the Government and 
contractor. This partnership would strive to draw upon the strengths of 
each organization and a system of superior real time communications that 
will be developed by the partners in an effort to achieve a quality 
product, on time and within budget. This partnership would be developed 
bilaterally and participation will be totally voluntary. Costs associated 
with effectuating this partnership will be absorbed by the parties as an 
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alternate method of normal contract administration activities with no 
change in contract price. Activities are expected to include one or more 
brainstorming sessions among potential partners pursuant to a 
Memorandum-Of-Understanding that will detail the bylaws of operation. 
By-laws will establish, for example, an effective means of addressing 
clarifications or issues that may develop during the construction process, 
to include real time Alternate Dispute Resolution procedures to effectively 
address those issues that are not more readily resolved. Effective 
Partnering is expected to be beneficial to all parties. (CENAP)

    -- End of Section --
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